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14. DESCRIPTION OF AMENDMENT

a. GENERAL:  All pages included in this amendment but not referred to
below have been included for the purpose of providing the opposite
sides of the amended sheets.

b. SPECIFICATIONS:

   (1) SECTION 00800:  Please delete page 00800-4 and substitute new
page 00800-4, annotated Amendment No. 0002 and attached hereto.

   (2) SECTION 00815:  Please insert new pages 00815-7 through 00815-9,
annotated Amendment No. 0002 and attached hereto.

   (3) SECTION 01010:  Please delete pages 01010-2 through 01010-5 and
substitute new pages 01010-2 through 01010-5, annotated Amendment No.
0002 and attached hereto.

   (4) SECTION 02225:  Please delete pages 02225-4 and 02225-5 and
substitute new pages 02225-4 and 02225-5, annotated Amendment No. 0002
and attached hereto.  Also, insert new pages 02225-6 through 02225-34,
annotated Amendment No. 0002 and attached hereto.

   (5) SECTION 02385:  Please delete pages 02385-4 and 02385-7 and
substitute new pages 02385-4 and 02385-7, annotated Amendment No. 0002
and attached hereto.

   (6) SECTION 03307:  Please delete page 03307-10 and substitute new
page 03307-10, annotated Amendment No. 0002 and attached hereto.

c. DRAWINGS:

   Drawing 000SSC02 (Sheet 5 of 17):  Please make the following
changes:

        (1) Details A, B, C and D are not to scale.  Please delete the
scales shown under each detail.

        (2) Please add a note to “DETAIL:  EMBEDDED ATTACHMENT PLATE”
which states, “Contractor shall use a full penetration, double bevel,
groove weld to attach the ½”x4”x4” plate with 1-inch hole to the
½”x12”x12” embedded plate.”

Please annotate these changes with the revision date of 29 June 2000.

d. Please indicate receipt of this amendment on Standard Form 1442
(SOLICITATION, OFFER, AND AWARD) as Amendment No. 0002.  Failure to
acknowledge all amendments may be cause for rejection of the bid.
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(3) Promptly notify the Contracting Officer of any discrepancies; and
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (a).

b. Large scale drawings shall, in general, govern small scale drawings. 
Figures marked on drawings shall, in general, be followed in preference to 
scale measurements.

c. Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the contractor from performing such omitted or misdescribed 
details of the work, but shall be performed as if fully and correctly set 
forth and described in the drawings and specifications.

d. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in the office of 
the District Engineer, U.S. Army Engineer District, Philadelphia, Room 643, 
Wanamaker Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings 
are titled:  "Rehabilitation of Wilmington Harbor South Jetty, Wilmington 
Harbor, Christina River, Delaware," and have the following drawing numbers, 
subtitles, and dates. (DFARS 252.236-7001)

                                                                   Latest
Drawing No.                Subtitle                    Date     Revision Date

 000GKP01    Vicinity Map, Location Map, List of   5 June 2000      None
               Drawings, List of Abbreviations
 000CSP01    Site Plan - Existing Conditions       5 June 2000      None
 000CSP02    Site Plan - Proposed Rehabilitation   5 June 2000      None
 000SSCO1    Sections - Proposed Rehabilitation    5 June 2000      None
 000SSCO2    Sections & Details - Proposed         5 June 2000   29 June 2000
               Rehabilitation
 000CDT01    Details - Proposed Rehabilitation,    5 June 2000      None
               Articulating Concrete Revetment
 000BLB01    Test Boring Logs - Test Borings       5 June 2000      None
               YWB-01 and YWB-02
 000BLB02    Test Boring Logs - Test Borings       5 June 2000      None
               YWB-03 and YWB-04
 000BLB03    Test Boring Log - Test Boring         5 June 2000      None
               YWB-05

There are eight additional drawings listed on Drawing No. 000GKP01 and 
included in the package for information purposes only.

SC-5  PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations conducted during the 
period 21 September 1998 to 7 December 1999.

b. Weather Conditions. The climate of the area is referred to as 
"continental" by climatologists, characterized by cold winters and 

Section 00800  Page 4
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moderately hot summers. Complete weather records and reports may be 
obtained from the local U.S. Weather Bureau Office nearest to the work 
site. The Contractor shall satisfy himself as to the hazards likely to 
arise from weather conditions during the construction period.

c. Transportation Facilities. The work site is accessible by land via 
Interstate 495 to Terminal Avenue and by water via the Delaware River. The 
Contractor shall be responsible for all investigations of load carrying 
capacities of bridges and roadways.

d. Tide Data. The mean range of tides in the Delaware River opposite the 
mouth of the Christina River is approximately 5.6 feet.  The elevation of 
mean low water is +0.76 feet above the Corps of Engineers Christina River 
Datum.

e. Survey Controls.  Survey control description sheets are attached hereto 
as Section 00845 of this contract.

f. Magnitude of the Contract Work. The estimated value of the contract work 
is between $1,000,000 and $5,000,000.

g. Navigation Aids. The Contractor shall not relocate or move any aids to 
navigation that have been established by the U.S. Coast Guard. If it 
becomes necessary to have any aid to navigation moved in order to complete 
construction operations under this contract, the Contractor shall notify 
the U.S. Coast Guard at least 15 days prior to the desired date for 
movement of the aid. All requests shall be made in writing to: Commander 
(OAN), Fifth Coast Guard District, 431 Crawford Street, Portsmouth, VA 
23704. A copy of each request shall be furnished to the Contracting Officer.

h. Protection of Existing Utilities.  The Contractor shall be responsible 
to contact all utility companies that may have subsurface installations in 
the work area in order to have their facilities marked out, prior to 
commencing work.  The Contractor shall provide any temporary protection 
necessary to maintain the existing utilities during construction operations.

SC-6  DAMAGE TO WORK

The responsibility for damage to any part of the permanent work shall be as 
set forth in the clause of the contract entitled "Permits and 
Responsibilities". However, if, in the judgement of the Contracting 
Officer, any part of the permanent work performed by the Contractor is 
damaged by flood or hurricane, which damage is not due to the failure of 
the Contractor to take reasonable precautions or to exercise sound 
engineering and construction practices in the conduct of the work, the 
Contractor shall make the repairs as ordered by the Contracting Officer and 
full compensation for such repairs will be made at the applicable contract 
unit or lump sum prices as fixed and established in the contract. If, in 
the opinion of the Contracting Officer, there are no contract unit or lump 
sum prices applicable to any part of such work, and equitable adjustment 
pursuant to Contract Clause entitled "Changes," will be made as full 
compensation for the repairs of that part of the permanent work for which 
there are no applicable contract unit or lump sum prices. Except as herein 
provided, damages to all work (including temporary construction), 
utilities, materials, equipment and plant shall be repaired to the 
satisfaction of the Contracting Officer at the Contractor's expense 
regardless of the cause of such damage. (CENAP)

SC-7 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

Section 00800  Page 5
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00815-7

General Decision Number DE000008

------------------------------------------------------------------------

   General Decision Number DE000008
   Superseded General Decision No. DE990008
   State: DELAWARE   Construction Type:
   DREDGING   County(ies):
   STATEWIDE
   Delaware   All dredging, except self-propelled hopper dredges, on the
   Atlantic Coast to the southerly border of the state of Maryland,
   tributary waters emptying into the Atlantic Ocean, the Chesapeake
   & Delaware Canal, Baltimore City and Baltimore County, Maryland.
   Modification Number     Publication Date
               0             02/11/2000
  COUNTY(ies):
  STATEWIDE
   ENGI0025D  10/01/1999
                                    Rates           Fringes
  DIPPER & CLAMSHELL DREDGE:
   Operator                             26.26           5.71+a+b
   Engineer                             23.12           5.71+a+b
   Maintenance Engineer                 22.07           4.11+a+b
   Welder                               21.72           4.11+a+b
   Mate                                 20.57           4.11+a+b
   Boat Master                          21.57           4.11+a+b
   Boat Captain                         20.72           4.11+a+b
   Fireman; Oiler                       17.39           4.51+a+b
   Deckhand; Tug Deckhand               16.96           4.51+a+b
   Scowman                              12.06           4.20+a+b
  DRAG BUCKET DREDGE:
   Operator                             25.09           4.81+a+b
   Engineer                             21.41           4.81+a+b
   Maintenance Engineer                 21.21           4.51+a+b
   Mate                                 19.82           4.51+a+b
   Deckhand                             16.17           4.20+a+b
  HYDRAULIC DREDGES:
   Leverman                             25.78           5.71+a+b
   Engineer; Derrick Operator           22.61           5.71+a+b
   Chief Mate                           22.28           5.71+a+b
   Chief Welder                         22.90           5.71+a+b
   Maintenance Engineer                 22.07           4.11+a+b
   Electrician                          21.92           5.71+a+b
   Welder Dredge                        21.71           5.71+a+b
   Spider Barge Operator                21.52           4.11+a+b
   Mate                                 20.57           4.11+a+b
   Boat Master                          21.73           5.71+a+b
   Boat Captain                         20.72           4.11+a+b
   Steward                              20.52           4.11+a+b
   Fireman; Oiler                       17.39           4.51+a+b
   Deckhand                             16.74           4.51+a+b
   Tug Deckhand                         16.96           4.51+a+b
   Shoreman                             16.74           4.51+a+b
   Assistant Cook                       16.84           4.51+a+b
   Night Cook                           16.84           4.51+a+b
   Messman                              16.36           4.51+a+b
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   Janitor/Porter                       16.36           4.51+a+b
  COMPANY LEAD DREDGEMAN:
   Lead Dredgeman                       25.78           5.71+a+b
  TUG BOATS over 1,000 H.P. (with
   master or captain having license
   endorsed for 200 miles off shore):
    Tug Master                          23.09           5.71+a+b
    Tug Captain                         22.16           5.71+a+b
    Tug Chief Engineer                  21.47           4.11+a+b
    Tug Engineer                        21.03           4.11+a+b
    Tug Deckhand                        16.96           4.51+a+b
  TUG BOATS over 1,000 H.P. (without
   master or captain having license
   endorsed for 200 miles off shore):
    Tug Master                          20.71           4.51+a+b
    Tug Captain                         19.80           4.51+a+b
    Tug Engineer                        19.80           4.51+a+b
    Tug Deckhand                        16.36           4.20+a+b
  DRILL BOATS:
   Engineer                             23.24           4.81+a+b
   Blaster                              23.51           4.81+a+b
   Driller                              23.25           4.81+a+b
   Welder                               22.77           4.51+a+b
   Machinist                            22.77           4.51+a+b
   Tug Master                           20.26           4.51+a+b
   Tug Captain                          19.34           4.51+a+b
   Oiler                                20.25           4.20+a+b
   Tug Deckhand                         15.83           4.20+a+b
   Core Driller                         18.38           4.20+a+b
  DIVERS:
   Diver                                35.22           4.81+a+b
   Standby Diver                        24.51           4.81+a+b
   Tender                               27.09           4.81+a+b
   Standby Tender                       20.66           4.51+a+b
  DREDGING PIPELINE CABLE-LAYING:
   Leverman                             24.30           4.81+a+b
   Control Tower Operator               22.44           4.81+a+b
   Rigger                               17.18           4.20+a+b
   Line up Operator, End Prep.          16.62           4.20+a+b
   Diver                                35.99           4.81+a+b
   Diver Tender                         22.33           4.81+a+b
  ENGINEER:
   1st                                  22.44           4.81+a+b
   2nd, 3rd & 4th                       22.12           4.81+a+b
   Electrician                          21.80           4.81+a+b
   Elec. Hydro Tech.                    18.41           4.51+a+b
   Tug Master                           21.79           4.81+a+b
   Tug Captain                          20.67           4.51+a+b
  PREMIUMS:  Additional 20% for hazardous material work
  FOOTNOTES APPLICABLE TO ALL ABOVE CRAFTS:
  a.  PAID HOLIDAYS:  New Year's Day, Washington's Birthday,
                      Memorial Day, Independence Day, Labor Day,
                      Veterans' Day, Thanksgiving Day, Christmas
                      Day and Good Friday.
  b.   VACATION: Eight percent (8%) of the straight time rate
       multiplied by the total hours worked.
  ----------------------------------------------------------------
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  WELDERS - Receive rate prescribed for craft performing operation
            to which welding is incidental.
  ================================================================
  Unlisted classifications needed for work not included within the
  scope of the classifications listed may be added after award only
  as provided in the labor standards contract clauses (29 CFR?5.5(a
                  WAGE DETERMINATION APPEALS PROCESS
  1.) Has there been an initial decision in the matter?  This can
      be:
            * an existing published wage determination
            * a survey underlying a wage determination
            * a Wage and Hour Division letter setting forth a
              position on a wage determination matter
            * a conformance (additional classification and rate)
              ruling
  On survey related matters, initial contact, including requests
  for summaries of surveys, should be with the Wage and Hour
  Regional Office for the area in which the survey was conducted
  because those Regional Offices have responsibility for the
  Davis-Bacon survey program.  If the response from this initial
  contact is not satisfactory, then the process described in 2.)
  and 3.) should be followed.
  With regard to any other matter not yet ripe for the formal
  process described here, initial contact should be with the Branch
  of Construction Wage Determinations.  Write to:
                 Branch of Construction Wage Determinations
                 Wage and Hour Division
                 U. S. Department of Labor
                 200 Constitution Avenue, N. W.
                 Washington, D. C.  20210
  2.) If the answer to the question in 1.) is yes, then an
  interested party (those affected by the action) can request
  review and reconsideration from the Wage and Hour Administrator
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
                      Wage and Hour Administrator
                      U.S. Department of Labor
                      200 Constitution Avenue, N. W.
                      Washington, D. C.  20210
  The request should be accompanied by a full statement of the
  interested party's position and by any information (wage payment
  data, project description, area practice material, etc.) that the
  requestor considers relevant to the issue.
  3.) If the decision of the Administrator is not favorable, an
  interested party may appeal directly to the Administrative Review
  Board (formerly the Wage Appeals Board). Write to:
                      Administrative Review Board
                      U. S. Department of Labor
                      200 Constitution Avenue, N. W.
                      Washington, D. C.  20210
  4.) All decisions by the Administrative Review Board are final.

                        END OF GENERAL DECISION
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SECTION 01010

SUMMARY OF WORK

PART 1   GENERAL

1.1   SUMMARY OF WORK

The work covered by this Contract generally consists of furnishing all 
plant, labor, materials, equipment and appliances required in performing 
all operations necessary to construct new reinforced concrete caps and 
encasements on the thirteen existing circular cofferdams and install an 
articulating concrete revetment, with associated anchor and side trenches, 
on the existing slope on the north side of the existing jetty structure at 
the Wilmington Harbor South Jetty, on the Christina River in Wilmington, 
Delaware.  

1.2   PHASING OF WORK

The work shall be performed in three phases.  Each phase will include the 
work specified for one of the three sections (East Section, Central 
Section, West Section) as shown on the Contract Drawings.  The work shall 
begin in Phase 1.  Phase 1 shall include the work in the East Section 
(circular cofferdam Nos. 9 through 13).  Phase 2 shall include the work in 
either the West Section (circular cofferdam Nos. 1 through 4) or  the 
Central Section (cofferdam Nos. 5 through 8), as determined by the 
Contracting Officer.  The Contractor shall be notified in writing of this 
determination a minimum of 60 calendar days prior to the completion of work 
in Phase 1.  The work in Phase 2, with the exception of the preconstruction 
survey for the articulating concrete revetment, shall not begin until all 
work in Phase 1 is complete.  Work in  Phase 3, with the exception of the 
preconstruction survey for the articulating concrete revetment, shall not 
begin until all work in Phase 2 is complete.  The preconstruction surveys 
may be performed prior to the completion of the previous phase, within the 
time frame indicated in Section 02385 of this Specification, as long as the 
survey activities do not interfere with Port operations.  For each phase, 
the Limits of Work shall include only the limits of the designated section 
(i.e. East Section, Central Section, West Section), as well as the 
connecting catwalk, and the Laydown Area.  The limits of the sections and 
the Laydown Area are indicated on the Contract Drawings.  When using the 
Laydown Area, the Contractor must allow sufficient clearance for truck 
access to the back gate of the Citri Cusco facility.  

1.3   MAJOR ITEMS OF WORK

All work shall be performed in accordance with the Contract Drawings and 
these Specifications.  The major items of work to be performed under this 
Contract generally include, but are not limited to the following:  

a.   Coordination of all construction activities with the U.S. Army 
Corps of Engineers, Diamond State Port Corporation, and Delaware 
Terminal.

b.   Demolition of the existing concrete caps for eleven circular 
cofferdams.

c.   Demolition of the upper portion of each of the circular 
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cofferdams, including double channel walers. 

d.   Temporary support of all existing mechanical equipment, pipelines, 
and related structures in the immediate vicinity of the circular 
cofferdams.

e.   Excavation of existing stone and soil fill within the circular  
cofferdams.

f.   Miscellaneous demolition required for installation of the new 
construction.

g.   Construction of new reinforced concrete caps on thirteen circular 
cofferdams.

h.   Construction of new reinforced concrete encasements around 
thirteen circular cofferdams.

i.   Installation of an articulating concrete revetment, and associated 
anchor and side trenches, on the existing slope on the north side of 
the existing jetty structure, including associated excavation within 
the limits indicated on the drawings and disposal of the excavated 
materials.

j.   Backfill of the anchor and side trenches with riprap.

1.4   NOTIFICATIONS

1.4.1   Notification to Port Officials

The Contractor shall notify Mr. John Reece, P.E., Port Engineer, Diamond 
State Port Corporation (302-472-7829); Mr. Olav Urheim, Delaware Terminal, 
(302-652-4654); and Mr. D. Olson or Mr. G. Pappas, Project Manager, U.S. 
Army Corps of Engineers (215-656-6785), a minimum of 30 calendar days prior 
to site mobilization for conducting Phase 1 work.  The Contractor shall 
notify Mr. John Reece, P.E. and Mr. Olav Urheim a minimum of 14 calendar 
days prior to site mobilization for conducting Phase 2 and Phase 3 work.
  

1.4.2   Notification of United States Coast Guard

The Contractor shall notify the Fifth U.S. Coast Guard District at least 21 
calendar days prior to site mobilization for information to be published in 
the Local Notice to Mariners.  This information is to be delivered by fax 
(757-398-6334 or 757-398-6303) and followed up by telephone (757-398-6225 
or 757-398-6486).

1.5   MOVEMENT OF PLANT, EQUIPMENT AND MATERIALS

1.5.1   Project Mobilization and Demobilization

The Contractor is subject to all applicable fees and tariffs imposed by the 
Port of Wilmington for use of their facilities and equipment during 
mobilization, demobilization and performance of the work.  The Contractor 
will not be permitted to utilize the existing mooring bollards within the 
cellular cofferdams, Delaware Terminal Company's mooring dolphins, or the 
Delaware Terminal Company's moorings, at any time during performance of the 
work.

1.5.2   Scheduled Work Hours

Section 01010  Page 2



Invitation for Bids
DACW61-00-B-0005

For scheduling purposes on this project, the 7-day work week shall be 
designated as Monday through Sunday.  On each Friday before the start of 
the new week, representatives of the Government, Diamond State Port 
Corporation, Delaware Terminal and the Contractor shall meet to set the 
5-day (10 contiguous hours per day) work schedule for the following week.  
At each meeting, the Contractor shall first set the 10-hour work day window 
for each of the 7 days in the upcoming work week.  The Contracting Officer 
will then determine which two (2) consecutive 24-hour days out of the 7 day 
work week it wants to resume and carry on port operations.  This will set 
the 5-day (10 hour per day) work schedule for the upcoming week.  By noon 
of the day before the designated 2-day period, the Contracting Officer, 
after consultation with Diamond State Port Corporation and Delaware 
Terminal Representatives, will notify the Contractor of the intent not to 
use the consecutive days.  This will allow the Contractor the option of 
working on these two days.  

At the weekly meeting, the Contractor may request up to one day during the 
upcoming week when specific work activities will not be interrupted.  These 
work activities shall be limited to the placing of cast-in-place concrete 
associated with Bid Item 14, "Installation of Articulating Concrete 
Revetment" and Bid Item 20, "Concrete for Cofferdams and Encasements."  If 
the day scheduled for limited interruption is not required, the Contractor 
shall notify the Contracting Officer at least 24 hours in advance of the 
scheduled workday.  Failure to notify the Contracting Officer on more than 
two occasions shall result in forfeiture of this privilege.  Rescheduling 
of the limited interruption day shall not be allowed until the following 
work week for any reason, including weather.

1.5.3   Daily Movement of Plant

At the end of each scheduled work day, the Contractor shall demobilize all 
of his plant, equipment and materials from the East Section, Central 
Section and West Section, to the Laydown Area for Daily Mobilization and 
Demobilization.  The Laydown Area for Daily Mobilization and Demobilization 
1shall be located as indicated on the Contract Drawings.  At the start of 
work the following day the Contractor may remobilize their plant, equipment 
and materials back to the East Section, Central Section or West Section to 
begin work for that day. 

1.5.4   Interruptions of Work

During the execution of this contract, the Contractor's scheduled work 
hours may be interrupted by the Port of Wilmington, Delaware Terminal 
Company and/or the Government.  The Contractor shall allow for one 
15-minute interruption per scheduled work day.  At least 4 hours prior to 
any interruptions, the Contractor shall be notified by the Contracting 
Officer of any scheduled downtime for that day, including the one 15-minute 
interruption allowed, within a corresponding one-hour window for this 
delay.  The Contractor's work activities may be interrupted as indicated in 
the following subsections.

1.5.4.1   Shutdown of Hot Works Activities

Delaware Terminal requires that a 6-foot easement be maintained between 
product pipelines and any hot works being conducted when the pipelines are 
in use and for 15 minutes following use.  In the event that it is necessary 
for Delaware Terminal to shut down hot works by the Contractor during the 
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Contractor's scheduled work hours, the Contractor shall be notified as 
indicated in Section 1.5.4 of the times during which the Contractor shall 
not be permitted to perform hot work.  

1.5.4.2   Complete Shutdown of Work Activities

The Contractor shall be prepared to stop all work activities to allow for 
the docking, fueling, and/or departure of barges at the jetty, the loading/ 
unloading of ships at the Port, or surveying of the project area as part of 
ongoing dredging of the Wilmington Harbor.  In the event that it is 
necessary to completely shutdown work activities during the Contractor's 
scheduled work hours, the Contractor shall be notified as indicated in 
Section 1.5.4.  For each scheduled work day where the Contractor loses five 
or more hours due to the complete shutdown of work activities, the Contract 
Time will be extended by one work day.

1.6   PRE-BID MEETING AND SITE VISIT

Prospective bidders are invited to attend a pre-bid meeting and site visit 
to be held at 9:00 a.m. on Tuesday, 20 June 2000 in the main conference 
room (2nd floor) of the Diamond State Port Corporation's Robert S. Senseny 
Building.  The Senseny Building is a blue building located on the right 
after entering through the Port's main gate.  The purpose of the meeting is 
to acquaint bidders with the project and site, and any potential problems 
incident to the prosecution of work.  If additional information is 
required, please contact Mr. Dwight Pakan at 215-656-6785.

Bidders may arrange an unaccompanied visit to the site after the date of 
the pre-bid meeting and site visit, by contacting Mr. John Reece, P.E., 
Port Engineer, Diamond State Port Corporation, at (302) 472-7829.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION 

3.1   MEASUREMENT AND PAYMENT

3.1.1   Project Mobilization and Demobilization

There will be no measurement for project mobilization and demobilization.  
All costs in connection with mobilization and demobilization, including but 
not limited to, daily mobilization and demobilization of plant and 
equipment to the jetty, tug boat services, fees and tariffs imposed by the 
Port of Wilmington for use of its facilities, and up to 15 minutes of delay 
per scheduled work day as defined in Section 1.5.4, shall be included in 
the Contract Lump Sum Price for Bid Item No. 1, "Project Mobilization and 
Demobilization."   Payment shall include full compensation to the 
Contractor for all costs associated with the project mobilization and 
demobilization.  The Contract Lump Sum Price for this item shall be limited 
to ten percent of the total Contract Price.  Forty percent of the lump sum 
price for this item shall be paid following mobilization to Phase 1, 
fifteen percent following mobilization to Phase 2, fifteen percent 
following mobilization to Phase 3, and the remaining thirty percent shall 
be paid upon completion of the Work, including fulfillment of all submittal 
requirements.  

3.1.2   Time Lost Due to Hot Works Shut Down 

Time lost due to shut down of hot works by Delaware Terminal during 

Section 01010  Page 4



Invitation for Bids
DACW61-00-B-0005

scheduled work hours will be measured for payment by the number of work 
hours lost, as verified by the Contracting Officer, with a maximum limit of 
8 hours per work day.  The number of work hours lost shall be measured to 
the nearest one-quarter hour.  Payment for work hours lost will be made at 
the Contract Unit Price for Bid Item No. 2, "Work Hours Lost Due to Hot 
Works Shut Down," which shall constitute full compensation to the 
Contractor for work hours lost due to hot works shut down during scheduled 
work hours.

3.1.3   Time Lost Due to Interruption of Scheduled Work Hours

Time lost due to interruption of scheduled work hours by Delaware Terminal, 
the Diamond State Port Corporation or the Government will be measured for 
payment by the number of work hours lost, as verified by the Contracting 
Officer, with a limit of 8 hours per work day.  The number of work hours 
lost shall be measured to the nearest one-quarter hour.  Payment for work 
hours lost will be made at the Contract Unit Price for Bid Item No. 3, 
"Work Hours Lost Due to Interruption of Scheduled Work Hours," which shall 
constitute full compensation to the Contractor for work hours lost due to 
the complete shutdown of work activities during scheduled work hours, 
including the costs for demobilization from and remobilization to the work 
area.  

        -- End of Section --
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of concrete coring through the existing cap.  These results are summarized 
in Plate 14 of this Specification Section.  The existing concrete filled 
steel pipe bollards shall be cut-off at the base of the proposed concrete 
cap in Cell Nos. 1, 5, 6, 7 and 8.  Concrete filled steel pipe bollards in 
Cell Nos. 2, 3, 4, 10, 11 and 12 shall be optionally removed at the 
discretion of the Contracting Officer.  The Contractor shall receive 
written notification of the status of the removal of the Cell Nos. 2, 3, 4, 
10, 11 and 12 bollards by the Contracting Officer a minimum of 24 hours 
prior to the start of formwork placement for the proposed concrete caps.  
The following items may be removed, only to the limits necessary to perform 
the work, and in no case beyond the limits of excavation in each cell, if 
deemed necessary by the Contractor:  the existing sheet pile wall;  anchor 
piles;  damaged portions of cofferdam sheet piles;  double channel whalers; 
portions of cap support piles (if encountered);  and fender lugs.  The 
upper portion of the abandoned cell within Cell No. 9 shall be removed to 
the limits of excavation within this cell.  Items removed shall be disposed 
of in accordance with the requirements of this Section.    

3.1.2   Items to be Removed and Salvaged

The existing rubber tire fenders shall be removed and salvaged as indicated 
on the Contract Drawings.  The salvaged fenders shall be removed in a 
manner to prevent damage and shall be delivered promptly to Delaware 
Terminal or to a location designated by the Contracting Officer.

3.1.3   Items to be Removed and Replaced

The existing rub rails shall be removed and replaced as indicated on the 
Contract Drawings.  The rub rails located within each section shall be 
removed prior to the start of work in that section, and shall be replaced 
prior to the completion of work in that section.

3.1.4   Items to Remain

The items located in the immediate vicinity of each circular cofferdam, 
including but not limited to catwalks, catwalk supports, junction boxes, 
conduits, pipelines and conduit supports, are indicated on the Surface 
Obstruction Summaries for each cell, included as Plates 1A through 13B of 
this Specification Section.  These items, with the exception of the 
bollards to be removed and disposed of as specified in Section 3.1.1, shall 
remain in place and shall be supported and protected as necessary to 
perform the work specified.

3.1.4.1   Support of Product and Other Piping

Product and other piping shall be supported at the same locations as the 
existing supports.  Product and other piping supports shall be designed for 
a vertical load equal to the weight of the piping assumed full of product, 
and a lateral load resulting from an 80 mile per hour wind, Exposure C at 
hurricane oceanline.  The vertical and lateral deflections for the product 
and other piping shall be limited to the clear span between supports 
divided by 600 or 1/2 inch, whichever is less. 

3.2   UTILITIES

Temporary disconnection of utility services, including Delaware Terminal, 
may be required during performance of work items associated with this 
Contract. Any such temporary disconnections, including the anticipated 
duration, must be included in the Work Plan required as part of this 
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Specification.  The Contracting Officer must receive written notice a 
minimum of 24 hours in advance of any such temporary disconnection, and all 
utility services shall be reconnected prior to 1700 hours of each day. When 
utility lines are encountered that are not indicated on the Contract 
Drawings, the Contracting Officer shall be notified prior to further work 
in that area.

3.3   DISPOSITION OF MATERIAL

Title to material and equipment to be demolished, except historical items, 
is vested in the Contractor upon receipt of Notice to Proceed.  The 
Government will not be responsible for the condition, loss or damage to 
such property after notice to proceed.

3.3.1   Historical Items

Historical items encountered during selective demolition shall remain the 
Government's property.  Historical items shall be removed in a manner to 
prevent damage and shall be delivered promptly to the Contracting Officer 
or to a location designated by the Contracting Officer.  

3.3.2   Unsalvageable Material

  
All material shall be disposed of promptly, off the site, in a legal 
manner, at the Contractor's expense.  On-site storage or sale of removed 
items is prohibited.

3.4   CLEAN UP

Debris and rubbish shall be removed and transported in a manner that 
prevents spillage on streets or adjacent areas.  Federal, State and Local 
regulations regarding hauling and disposal shall apply.

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this Section and all costs in connection therewith shall be included in the 
costs of all the bid items, with the exception of the removal of the 
existing concrete cofferdam caps and bollards, and the support and 
protection of items designated to remain in place.

3.5.1   Removal and Disposal of Existing Concrete Cofferdam Caps

No measurement will be made for the removal and satisfactory disposal of 
the existing concrete circular cofferdam caps specified in this Section and 
on the Contract Drawings.  For estimating purposes, the diameters of the 
cells are as follows: 

      Cells #1 thru #8 and #10 thru #12:      25' plus or minus 6"
      Cell #9:                                35' plus or minus 6"
      Cell #13:                               30' plus or minus 6" 

Payment will be made at the Contract Lump Sum Price for Bid Item No. 4, 
"Removal and Disposal of Existing Concrete Cofferdam Caps," which shall 
constitute full compensation to the Contractor for all costs associated 
with the removal and satisfactory disposal of the existing concrete caps.
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3.5.2   Removal and Disposal of Existing Bollards in Cells 1, 5, 6, 7 and 8
  
There will be no measurement for the removal and satisfactory disposal of 
the existing concrete filled steel pipe bollards for Cell Nos. 1, 5, 6, 7 
and 8, as specified in this Section and on the Contract Drawings.  Payment 
for the removal and disposal of these bollards will be made at the Contract 
Lump Sum Price for Bid Item No. 5, "Removal and Disposal of Existing 
Bollards for Cell Nos. 1, 5, 6, 7 and 8," which shall constitute full 
compensation to the Contractor for all costs associated with the removal 
and satisfactory disposal of the bollards for Cell Nos. 1, 5, 6, 7 and 8.

3.5.3   Removal and Disposal of Additional Bollards

Existing bollards removed in Cell Nos. 2, 3, 4, 10, 11 and 12 as verified 
by the Contracting Officer, will be paid at the Contract Unit Price for Bid 
Item No. 6, "Removal and Disposal of Additional Bollards," which shall 
constitute full compensation to the Contractor for all costs associated 
with the removal and satisfactory disposal of these bollards.

3.5.4   Support and Protection of Items to Remain in Place

There will be no measurement for the support and protection of items to 
remain in place during cell cap and encasement construction, as specified 
in this Section and on the Contract Drawings.  Payment for the support and 
protection of these items will be made at the Contract Lump Sum Price for 
Bid Item No. 7, "Support and Protection of Items to Remain in Place," which 
shall constitute full compensation to the Contractor for all costs 
associated with the support and protection of these items.

    -- End of Section --
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Core
Designation

Core
Location

Northing [1] Easting [1] Elevation [2]

(ft)
Existing

Concrete Cap
Thickness

(ft)

Depth of
Void [3]

(ft)

C1-1 Cell 1 625095.5 628366.4 5.7 0.9 2.9
C1-2 Cell 1 625103.1 628361.7 5.7 1.1 7.5
C1-3 Cell 1 625098.0 628375.9 5.6 1.1 7.5
C2-1 Cell 2 625072.1 628433.4 5.7 1.0 5.4
C2-2 Cell 2 625065.8 628445.3 5.8 1.3 7.2
C2-3 Cell 2 625065.0 628434.3 5.9 1.2 4.1
C3-1 Cell 3 625044.0 628501.1 6.1 0.9 8.2
C3-2 Cell 3 625037.9 628514.6 6.2 0.9 7.1
C3-3 Cell 3 625032.8 628505.3 6.1 1.0 4.3
C4-1 Cell 4 625007.7 628567.4 6.1 1.4 7.3
C4-2 Cell 4 625007.7 628575.8 6.3 1.3 6.2
C4-3 Cell 4 625002.6 628585.1 6.1 1.1 4.5
C5-1 Cell 5 624982.7 628643.3 6.0 1.0 8.6
C5-2 Cell 5 624979.6 628654.1 6.0 1.1 6.8
C5-3 Cell 5 624970.4 628651.6 6.0 1.1 2.5
C6-1 Cell 6 624946.3 628712.9 6.1 1.0 4.6
C6-2 Cell 6 624950.3 628719.9 6.1 0.8 5.5
C6-3 Cell 6 624936.1 628719.7 6.0 1.0 2.2
C7-1 Cell 7 624918.7 628780.8 6.1 0.8 6.0
C7-2 Cell 7 624918.2 628796.2 6.0 0.7 8.0
C7-3 Cell 7 624906.2 628784.4 6.0 1.1 3.0

[1]  Horizontal datums are referenced to NAD83 – Delaware State Plane (0700).  Referenced
location corresponds to the top surface of the existing concrete cap at the location of the
concrete core.

[2]  Vertical datums are referenced to NAVD88.
[3]  Depth of void is measured from top of concrete cap to top of “hard surface” within cell.
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Core
Designation

Core
Location

Northing [1] Easting [1] Elevation [2]

(ft)
Existing

Concrete Cap
Thickness

(ft)

Depth of
Void [3]

(ft)

C8-1 Cell 8 624887.9 628853.2 6.1 1.0 6.0
C8-2 Cell 8 624890.5 628863.9 5.8 1.4 7.1
C8-3 Cell 8 624876.6 628854.2 5.9 0.9 2.2
C10-1 Cell 10 624831.8 629001.4 6.0 1.3 9.0
C10-2 Cell 10 624826.1 628999.7 6.1 1.1 8.5
C10-3 Cell 10 624816.4 628994.4 6.0 0.9 4.6
C11-1 Cell 11 624798.0 629062.6 6.0 1.4 7.0
C11-2 Cell 11 624790.2 629070.6 6.1 1.5 4.0
C12-1 Cell 12 624771.5 629139.0 6.0 1.3 7.1
C12-2 Cell 12 624761.4 629146.4 6.1 1.9 6.6
C12-3 Cell 12 624758.1 629133.0 6.0 0.8 4.0

[1]  Horizontal datums are referenced to NAD83 – Delaware State Plane (0700). Referenced
location corresponds to the top surface of the existing concrete cap at the location of the
concrete core.

[2]  Vertical datums are referenced to NAVD88.
[3]  Depth of void is measured from top of concrete cap to top of “hard surface” within cell.
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Pre-construction Hydrographic Surveys;  FIO

For each of the three phases of work, a pre-construction hyrdrographic 
survey of the slope to receive the articulating concrete revetment, as 
indicated on the Contract Drawings, shall be performed by the Contractor 
for use in identifying obstructions and determining the existing slope 
configuration.  These surveys shall be performed at least 30 days prior to, 
but not more than 60 days prior to, the start of installation or subgrade 
preparation in the corresponding phase of work.  The surveys shall be 
performed to an accuracy of one-foot contours of the mud-line and shall be 
referenced to the following datums:  NAVD88 (Vertical) and NAD83 Delaware 
State Plane 0700 (Horizontal). For reference, the survey drawings shall 
indicate the existing location of the jetty, service platforms and mooring 
dolphins.  The surveys shall locate all obstructions within two feet of the 
mud line in the designated area, and record the elevation of the mud line 
at each obstruction.  These obstructions shall be identified on the survey 
drawings. These surveys shall also establish the presence or absence of the 
abandoned sheet pile wall, reportedly located to the north of the existing 
sheet pile wall, and its approximate location above the mudline, if 
present.  Following review of the survey for each phase, the Contracting 
Officer will provide direction to the Contractor as to which obstructions 
are to be removed and which are to remain.   It is anticipate that, as a 
minimum, the batter piles and vertical piles currently in use as part of 
the existing jetty system, breasting and/or mooring dolphins, and service 
platforms will remain. 

As-built Surveys;  GA CO

Within 14 calendar days of completion of each phase of the articulating 
concrete revetment installation, the Contractor shall submit an as-built 
drawing for the installation.  These drawings shall include an as-built 
survey of the slope, the anchor trench and the side trenches prior to the 
installation of the revetment;  the limits of the revetment;  the location 
of the anchor trench and side trenches;  a top of trench backfill survey 
for the anchor and side trench riprap;  and the locations of obstructions 
which penetrate the revetment.

SD-08 Statements

Articulating Concrete Revetment Installation Work Plan;  GA CO

A Work Plan for each phase of the articulating concrete revetment 
installation shall be submitted for approval at least 30 calendar days 
prior to the start of subgrade preparation or installation activities 
within a phase.  Each work plan shall include a schedule identifying each 
obstruction identified as part of the pre-construction survey and whether 
each obstruction is to remain or be removed, as determined by the 
Contracting Officer; a plan for removal of obstructions, where required;  
shop drawings for the layout of the articulating concrete revetment, 
including pre-fabricated or manufacturers panel dimensions, complete panel 
layout, layout sequence, panel connection details, overlap details and 
details around obstructions which are to remain;  the technique for 
attaching the filter geotextile to the bottom of the revetment;  the 
installation/construction sequence and schedule for the revetment and 
trenches; and installation/construction techniques for the revetment and 
trenches.   

Verification of Qualified Technical Support;  GA CO
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The Contractor shall provide the Contracting Officer with the resume of a 
registered professional engineer who will support the project on the behalf 
of the articulating revetment manufacturer and installer.  This resume 
shall include references (including contact names and phone numbers) for 
three projects which the engineer has supported the use of the proposed 
revetment system in quantities totalling 500,000 square feet or more.  This 
technical support representative shall be onsite during the first three 
days of revetment installation, and then once a week, as a minimum, for the 
duration of the revetment installation activities, including construction 
of the anchor and side trenches.

Qualifications of Concrete Testing Laboratory;  GA CO

If any portion of the articulating concrete revetment will consist of the 
precast concrete block articulating revetment, the Contractor shall submit 
to the Contracting Officer for approval the name and qualifications of the 
independent testing laboratory which will perform the concrete testing for 
the precast concrete block articulating revetment.  This information shall 
be submitted a minimum of 14 calendar days prior to the start of concrete 
testing.

Fine Aggregate Concrete Mix Design for Prewoven, Grout-filled Fabric 
Articulating Revetment;  GA CO

The mix design for the fine aggregate concrete to be used to grout the 
prewoven fabric articulating revetment shall be submitted for approval at 
least 14 calendar days in advance of the time when the placing of the 
concrete revetment is expected to begin. 

SD-09  Reports

Quality Control Reports;  FIO

The Contractor shall inspect for compliance with contract requirements and 
record the inspection of all operations including, but not limited to, the 
following:  removal of subsurface obstructions, prewoven fabric mattress, 
individual concrete blocks and filter fabric for soundness and defects;  
assembly of the revetment system, including cable connections;  placement 
of the filter fabric and revetment on the slope; and embedment of the 
filter fabric, revetment and cables in the anchor trench and east and west 
side trenches.  

PART 2   PRODUCTS

2.1   PRECAST CONCRETE BLOCK ARTICULATING REVETMENT

The precast concrete block articulating revetment system shall have a 
maximum bearing pressure of 45 pounds per square foot.  The system shall 
consist of interlocking blocks, with two integral vertical cables per 
block, as well as one integral horizontal cable.  The final revetment 
system shall be tied continuously throughout with cables in both 
directions. The Contracting Officer reserves the right to accept or reject 
any proposed precast concrete block system for any reason including, but 
not limited to, previous performance record, lack of appropriate and 
applicable testing results, hydraulic performance characteristics and 
qualified technical support.

Materials delivered to the site shall be inspected by the Contractor for 
damage, unloaded and stored with a minimum of handling.  Material shall not 
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2.2.1   Fine Aggregate Concrete

Fine aggregate concrete shall consist of a mixture of portland cement, fine 
aggregate, and water so proportioned and mixed as to provide a pumpable 
grout.  Pozzolan and grout fluidifier conforming to these specifications 
may be used at the option of the Contractor.  The mix shall exhibit a 
compressive strength of 2000 psi at 28 days when made and tested in 
accordance with ASTM C 31 and ASTM C 39.

2.2.1.1   Portland cement

Portland cement shall conform to ASTM C 150, Type II.

2.2.1.2   Fine Aggregate

Fine Aggregate grading shall conform to ASTM C 33-92, except as to grading. 
Aggregate grading shall be reasonably consistent and shall be well graded 
from the maximum size which can be conveniently handled with available 
pumping equipment.

2.2.1.3   Pozzolan

Pozzolan, if used, shall conform to ASTM C 618.

2.2.2   Fabric Form

Fabric form material shall consist of double-layer woven, 100% nylon  
fabric joined together into a matrix of rectangular compartments each 
separated by a narrow perimeter of interwoven fabric, to produce a mat with 
a finished nominal thickness of 4 inches and a maximum bearing pressure of 
45 pounds per square foot, when filled with grout as specified in this 
Section.  Spacer cords shall connect the two layers of fabric at 
approximately the center of each compartment.  Fabric form compartments 
shall be offset one half of a compartment length, in the mill width 
direction, to provide a bonded block pattern.  Individual block size shall 
have dimensions of approximately 20 inches by approximately 10 inches.  
Each layer of fabric shall meet or exceed the statistical mean (average) 
results shown below.

Property                   Test Method           Unit      Value
        
Mass per Unit Area        ASTM D 5261            oz/sy      13
(double layer)                       

Grab Tensile Strength     ASTM D 4632             lbs           
   Warp                                                     250
   Fill                                                     250

Grab Tensile Elongation    ASTM D 4632              %            
   Warp                                                      25
   Fill                                                      25

Mullen Burst Strength      ASTM D 3786            psi      525

Trapezoid Tear Strength    ASTM D 4533             lbs
   Warp                                                     175
   Fill                                                     150

Puncture Strength          ASTM D 4833            lbs        65
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Mill width rolls shall be cut to the length required, and the two layers of 
fabric separately joined bottom edge to bottom edge and top edge to top 
edge by means of 100% nylon sewing thread, to form multiple mill width 
panels.  All sewn seams shall be downward facing.  The tensile strength of 
all sewn seams shall be not less than 50% of the grab tensile strength of 
the unseamed fabric when tested in accordance with ASTM D 4632. Grout stops 
shall be installed at predetermined mill width intervals to regulate the 
flow of fine aggregate concrete.

Immediately following receipt of fabric forms to the job site, forms should 
be inspected and stored in a clean dry area where they will not be subject 
to mechanical damage, exposure to moisture or direct sunlight.

   
2.2.3   Cables

Revetment cables shall be installed between the two layers of fabric and 
through the compartments in a manner which provides for longitudinal and 
lateral binding of the finished revetment.  One longitudinal revetment 
cable (slope cable) shall be installed approximately along the centerline 
of each compartment and shall be securely centered by means of the cable 
ducts.  All cables, within each compartment, shall be completely embedded 
in the fine aggregate concrete.  

Revetment cables shall be constructed of either stainless steel or high 
tenacity, low elongation continuous filament polyester. If polyester cable 
is used, the cable shall be constructed of high tenacity, low elongating, 
continuous filament polyester fibers contained within an outer jacket or 
cover.  The weight of the parallel core shall be between 65 to 70 percent 
of the total weight of the cable.  Vertical cables shall be sized to 
provide a minimum cable strength to mat weight ratio of 5:1 for safe 
material lifting and handling, and shall be a minimum of 1/4 inch in 
diameter, with an allowable break strength of not less than 1000 lbs.  

Cable shall be impervious to rot, mildew and degradation associated with 
marine organisms.  The material used in the construction of the cable shall 
not be affected by continuous immersion in fresh or salt water. 

Selection of cable and fittings shall be made in manner that ensures a 
minimum of 5:1 design safety factor for panels being lifted from both ends. 
Consideration shall be taken for the bending of the cables around hooks or 
pins during lifting.  Revetment cable splicing fittings shall be selected 
so that the resultant splice shall provide a minimum of 100% of the 
required cable strength as specified herein.  Fittings such as sleeves, 
stops and washers shall be in accordance with manufacturer's 
recommendations.

2.2.4   Filter Fabric

Filter fabric for the prewoven, grouted-in-place, fabric articulating 
revetment shall be composed of nonwoven needle-punched, discontinuous 
fibers with a minimum unit weight of 16 ounces per square yard as 
determined by ASTM D 3776, which meets or exceeds the following minimum 
average roll values in the weaker principal direction. 
 
Property                     Test Method            Unit      Value
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3.5   TESTS AND INSPECTIONS

3.5.1   General

Sampling and Testing is the responsibility of the Contractor and shall be 
performed by an approved testing agency.  The individuals who sample and 
test concrete as required in this specification shall have demonstrated a 
knowledge and ability to perform the necessary test procedures equivalent 
to the ACI minimum guidelines for certification of Concrete Field Testing 
Technicians, Grade I.

3.5.2   Inspection Details and Frequency of Testing

3.5.2.1   Preparations for Placing

Foundation or construction joints, forms, and embedded items shall be 
inspected in sufficient time prior to each concrete placement by the 
Contractor to certify that it is ready to receive concrete.

3.5.2.2   Air Content

Air content shall be checked at least twice during each shift that concrete 
is placed.  Samples shall be obtained in accordance with ASTM C 172 and 
tested in accordance with ASTM C 231.  One sample for testing shall be 
obtained from the first batch of concrete delivered to the site during the 
shift.  The second sample for testing shall be obtained from a randomly 
selected batch, other than the first batch.

3.5.2.3   Slump

Slump shall be checked twice during each shift that concrete is produced.  
Samples shall be obtained in accordance with ASTM C 172 and tested in 
accordance with ASTM C 143.  One sample for testing shall be obtained from 
the first batch of concrete delivered to the site during the shift.  The 
second sample for testing shall be obtained from a randomly selected batch, 
other than the first batch.

3.5.2.4   Consolidation and Protection

The Contractor shall ensure that the concrete is properly consolidated, 
finished, protected, and cured.

3.5.3   Action Required

3.5.3.1   Placing

The placing foreman shall not permit placing to begin until he has verified 
that an adequate number of acceptable vibrators, which are in working order 
and have competent operators, are available.  Placing shall not be 
continued if any pile is inadequately consolidated.

3.5.3.2   Air Content

Whenever a test result is outside the specification limits, the concrete 
shall not be delivered to the forms and the batch shall be rejected.  An 
appropriate adjustment shall be made to the dosage of the air-entrainment 
admixture used in future batches.
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3.5.3.3   Slump

Whenever a test result is outside the specification limits, the concrete 
shall not be delivered to the forms and the batch shall be rejected.  An 
appropriate adjustment shall be made in the batch weights of water and/or 
fine aggregate used in future batches.  The adjustments are to be made so 
that the water-cement ratio does not exceed that specified in the submitted 
concrete mixture proportion.

3.5.4   Reports

The results of all tests and inspections conducted at the project site 
shall be reported informally at the end of each shift and in writing weekly 
and shall be delivered within 3 days after the end of each weekly reporting 
period.  See Section 01400 CONTRACTOR QUALITY CONTROL.

3.6   MEASUREMENT AND PAYMENT

Concrete will be measured for payment by the cubic yard on the basis of the 
actual volume of concrete within the pay lines of the structures as 
indicated.  For estimating purposes, the diameters of the cells are as 
follows: 

      Cells #1 thru #8 and #10 thru #12:      25' plus or minus 6"
      Cell #9:                                35' plus or minus 6"
      Cell #13:                               30' plus or minus 6" 

Measurement of concrete placed against the sides of any excavation without 
the use of intervening forms will be made only within the pay lines of the 
structure.  No deductions will be made for rounded or beveled edge, for 
space occupied by meal work, for electrical conduits or timber, or for 
voids or embedded items that are either less than 5 cubic feet in volume or 
1 square foot in cross section.  Payment for concrete will be made at the 
Contract Unit Price for Bid Item No. 20, "Concrete for Cofferdam Caps and 
Encasements," which shall constitute full compensation to the Contractor 
for furnishing, delivering, placing, finishing, and curing of concrete for 
the various items shown on the Contract Drawings.  Payment for concrete for 
which payment is made as a lump sum is not to be included in this unit 
price payment item.  Payment for grout, preformed expansion joints, 
field-molded sealants, waterstops, reinforcing steel bars or wire 
reinforcement is not to be included in this unit price payment item.

       -- End of Section --
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